

8/17/17

Portable Package Carts RFP ADDENDUM

This addendum shall serve as notice that the RFP for Portable Package Carts RFP has been modified to reflect an updated RFP Due Date. All other requirements as outlined in the RFP shall remain true. Should the timeline from the original RFP not be able to be met it is required that an updated schedule be submitted with each proposal to outline expected completion dates.

Proposals Due
Selection of Provider

August 18, 2017 4:00PM CST
August 21, 2017

U.S. Bank Stadium is an active venue hosting a variety of events during the course of this Project's construction schedule. Event logistics and event programs take precedence over construction activities. Close coordination with construction activities that create noise and limit access to spaces will be paramount.

Non-Work Days:

- August 27 – Vikings vs 49ers
- August 31 – Vikings vs Dolphins
- September 8 – U2 Concert
- September 11 – Vikings vs Saints