

**U.S. Bank Stadium  
Amp Room Cooling RFP  
September 6, 2018**

**Addendum 01**

This addendum forms a part of the documents and modifies the Request for Proposal dated August 10, 2018. The Proposer is responsible for determination of proposal requirements affected by Addendum items.

**CLARIFICATIONS AND ADDITIONAL ITEMS TO BE INCLUDED IN THE PROPOSAL**

See revised dates below:

E. RFQ Timeline

Advertise and Issue Request for Quotations	August 14, 2018
Site Walk Through (By Appointment Only)	August 25, 2018 to August 30, 2018
Contact Curtis Schmillen at <a href="mailto:cschmillen@usbankstadium.com">cschmillen@usbankstadium.com</a> for an appointment	
Questions Due	<del>September 6, 2018 by 3PM</del> September 7, 2018 by 3PM
Quotations Due	<del>September 11, 2018 by 1PM</del> September 13, 2018 by 1PM
Interviews and Final Negotiations	<del>September 13-14, 2018</del> September 17-19, 2018
Selection of Provider	September 17, 2018
	September 20, 2018
Project Completion	<del>November 13, 2018</del> December 13, 2018

By submitting a Quotation, the Proposer affirms that this timeline can be met.